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RFP Clause

Details

Post Graduate/ Graduate Civil/ Environmentai
Engineering / Hydraulic Structure/ Water
Resource/ Hydrology or equivalent and master’s
degree in environmental / Public health or
equivalent with a minimum 10 year experience
in designing of large integrated drainage
projects, waste water projects, sewer lines,
wastewater treatment plants, sewer pumping
stations etc. :

Post Graduate/ Graduate Civil/ Environmental
Engineering / Hydraulic Structure/ Water Resource/
Hydrology or equivalent and master’s degree in
environmental / Public health or equivalent with a
minimum 7 years’ experience in designing of large
integrated drainage projects, waste water projects,
sewer lines, wastewater trecatment plants, scwer
pumping stations etc.

)

Query Clarification i
completed in Maharashtra in the last 5 years (1 | Ic. Kindly delete this clause because most of the DPRs J‘
per contract up to a maximum of 4 marks). are being funded by State/ Central Government and in '
lc. Form having specific work experience for | many cases, it is self-funded by ULBs.
projects funded by multilateral development E
banks (World Bank, ADB projects, etc.) (1 mark |
for each project upto 5 marks) in last 5 years.
8 Page No. 83 The duration of stage 1 is 5 months, and the | For stage I — increase the time duration for preparation | No Change
D. Duration: expected duration of stage 1I is till the end of | o DPR. i.c. 9 months & kindly specify the duration of
Construction contract completion. stage II
9 Section 7. 1) Technical Project Coordinator/ QA Engineer | We understand that Technical Project coordinator/ QA | No Change
Terms of Reference * Monitoring the day-to-day execution work. | Engineer
Key task * Review implementation plan & Project | Required for stage I — during implementation phase as
Documentation. required. )
e Quality control and site supervision. Kindly confirm the key Person required & its key task
Coordination with client and contractor. - for Stage II- during Execution
10 | H. Proposed Team 2. Hydraulic Design Engineer Kindly Consider No Change
Page No. 87 Graduate Degree in civil/ Environmental | 2. Hydraulic Design Engineer
Engineering/ Water resource engineering or | Graduate Degree in Civil/ Environmental Engineering /
equivalent and overall minimum 10 years’ | Water resource engineering or equivalent and overall
experience in hydraulic design work related to | minimum 7 years’ experience in hydraulic design work
flood management, - network modelling, | related to flood management, network modelling,
planning & design storm water drainage system | planning & design storm-water drainage system/ urban
and a thorough knowledge of the use of popular | waste water drainage system and a thorough
software required of SWM. knowledge of the use of popular software required for
SWM/ Waster Water management
11 | Page No. 88 3. Sr. Design Engineer/ Drainage specialist 3. Sr. Design Engineer/ Drainage Specialist No Change
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Sr.

.
No. RFP Clause Details b
. Query Clarification
age No. 7. Environmental saf; y 1ali
= : ; eguards specialist 7. Environmental Safeguards Specialist No Change
. Tech in Environmental Engineering or : : ) e
master’s degree in . - B. Tech/ B.E. in Environmental Engineering or
g environmental science or Master's d in in Envi e
equivalent, A minimum of 8 ) asters degree in in Environmental Science or
experience. as B OF & years of specific | equivalent. or A minimum of 5 years of specific
Expert ir )an: mrlron.mental Safeguards | experience as an Environmental and Safeguards Expert
p preparing en\.llronmcntal Impact | in preparing environmental impact assessment act
assessx-ncnt (EIA) for multilateral development | (EIA) for multilateral development banks in the
banks in the Integrated urban sector is desirable. | integrated urban sector is he desirable. Should posscss
S .
ShO-u]d possess up-to-date knowledge of up-to—d_ate Is knowledge of environmental laws and
environmental laws and regulations of India, regulations of India, World Bank Safeguard Policics
World Bank Safeguard Policies. .
13 | Page No. 91 PS fociaLSatfeg}largs Splecialist 8. Social Szifeguards Specialist No Change
ost graduate in Social sciences/ Sociology / ; i
\ . Post gr i i
Anthropology or equivalent with at least 8 g V\(/)s k%raduate/Graduate n _Somal _sc1ences/ .Soc1ology /
of experience as a Social Safeeuards Exort ork/Anthropology or Social equivalent with at least 7
similar urban, infastraoti prﬁjeCIS' HaIr)lds 22_ years of experience as a Social Safeguards Expert on
- ; ’ ) similar urban infrast jects; i
operational experience preparation/ operational rase)r(lrl)cét;};cgrqects, Piilands " %I;
implementati i isition - s g
I pl entation in of land acquisition and preparation/implementation of land acquisition and
mvoluntary  resettlement plans,  stakeholder | 1ccttlement plans involuntary ~ stakeholder
gggiilgieg;z?sic b:gg]in engz;gemegt .pla_ns, consultations and engagement plans. socioeconomic
ity ?S’l Sateguar ‘sc1eerl1mg baselines, safeguard screening Environment and social
Shond e n _tsc_’gl? kt:llangggmentf P a_nsl management plans  Should possess up-to-date
ifJU 1210551355 up Od a.e lot‘f‘ edge ? iozfa knowledge of social safeguard laws and regulations of
Sateguard ‘aws and regulations of India, | jugis including World Banks ES Standards
including World Banks ES Standards
14 | Page No. 76 & 84 Stage II: Intermittent assistance to IMC during Req&}est you to Kindly specify the number of visits | The bidder shall
implementation phase. required during in Intermittent assistance period during | ascertain at his own
The assistance to IMC during the | the implementation phase number  of  visits
implementation phase Is intermittent and is required  during in
aimed at providing design engineering support Intermittent  assistance
that may arise during implementation. period  during  the
_ implementation phase
15 | Pg.no. 34 The consulting firm should have been registered | We request you to allowed firm which are registered | No Change

Part A: Mandatory
Criteria 1

under Companies Act, 1956 or Limited Liability
Partnership and Subsequent amendments thereto
under same name & style for at least 10 years in

under Partnership Act 1932,
Previously last time MITRA's Kolhapur Storm water

tender was published and they have allowed the

(} Scanned with OKEN Scanner
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RFP Clause Details Query Clarification ;
India. Partnership Act 1932. Also we have attached the i
corrigendum for your reference. 5
16 | 21.1 PartA. Joint Venture is Not allowed Request to provide permission to allow the Joint | No Change |
Mandatory Criteria Venture with minimum of 2 consultancy firms E
(Page No. 34) Point 4 Joint Venture / Consortium should be allowed. |
17 Pg. no. 34 Financial Turnover: Minimum average annual | Please relax this criterion to Minimum average annual | No Change {
Part A: turnover of shall be INR 10 Crorés in any Three | turnover of shall be INR 5 Crores in any Three (3) out }
Mandatory (3) out of Five | of Five. %
Criteria 6 §
18 | Pg.no. 35 Firm having specific work experience for | We request you to relax this criterion to, work | No Change ;
Part B: projects funded by multilateral development | experience of completed at least one project of cost |
Evaluation banks (World Bank, ADB projects, etc.) (1 mark | 500 Cr. In urban storm water drainage/urban Flood risk f
Criteria, 1c for each project up to 5 marks) in last 5 years) mitigation/sewerage/ Water supply projects in India. As
~ | most of the DPRs are being funded by State/Central
Government and in many cases it is self-funded by
ULBs.
19 | Pg.no.150- Any indirect local taxes chargeable in respect of | Please clarify whether the taxes shall be borne by the | No Change
151 | this Contract for the Services provided by the | consultant or client.
Cl. No. 43.1 Consultant shall be paid by the Consultant.
cl. no. 44.2 (43.1)
The Client shall only reimburse the Goods and
Services Tax (GST) (44.2)
20 | Pgno. 01 NIT Date of submission-27.01.2025 Please extend the due date by two weeks as the team | No Change
formation is too complex so we wanted it to be i.e.
10.02.2025
21 | General BOQ- Financial bid Please confirm whether the price is to be quoted | No Change
Including GST or Excluding GST in the BOQ- .Excel
file.
22 | Page No: 35 la. Number of contracts for preparation of | We request to change the criteria as | No Change

Specific experience of
the Consultant (as a
firm) relevant to the
Assignment:

detailed project reports (and acceptance by
client) for urban storm water drainage/ urban
flood risk mitigation/ sewerage projects in India
for any state or central government agency/ any
govt agency outside India in the last 5 years.

(1 marks for each project up to a maximum of 6
marks)

la. Number of contracts for preparation of detailed
project reports (and acceptance by client) for urban
storm water drainage/ urban flood risk mitigation/
sewerage projects in India for any state or central
government agency/any govt. agency outside India in
the last 7 years.

(1 marks for each project up to a maximum of 6 marks)

/\
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RFP Clause Details Query Clarification
Page No 35 Ib. Additional mark for similar assignment/s | We request to  change the criteria  as | No Change
Specific experience of completed in Maharashtra in the last 5 years (1 | 1b. Additional mark for infrastructure assignment/s
the Consultant (as a per contract up to a maximum of 4 marks) completed in Maharashtra in the last 7 years (1 per
firm) relevant to the contract up to a maximum of 4 marks)
Assignment:
24 | Page No: 35 lc. Firm having specific work experience for | We  request to change the criteria  as | No Change
Specific experience of | projects funded by multilateral development | lc. Firm having infrastructure work experience for
the Consultant (as a banks (World Bank, ADB projects, etc.) (1 mark projects funded by multilateral development banks
firm) relevant to the for each project upto 5 marks) in last 5 years (World Bank, ADB projects, etc.)
Assignment: (1 mark for each-project up to 5 marks) in last 7 years.
25 | Page No: 30 and Page 14.1.2 Estimates input of key persons time- | Kindly confirm the key expert Person months Accepted
No: 91 input: 36 person-months Estimates input of key
person time-input: 39
Total (estimated person Months for Key person-months
Personnel) 39 Total (estimated person
Months for Key
Personnel) 39
26 | PageNo: 36 and Page | Technical Qualification Criteria We presume that Number of GIS expert requirement is | Accepted
No: 89 GIS Expert-1 Nos one. . Technical Qualification -
Criteria.
1I.Proposed Team Kindly confirm the person month of GIS expert. GIS Expert-1 Nos
Page No: 89 II. Proposed Team
GIS Expert -2 nos Page No: 89
GIS Expert -1 Nos
27 | General Queries We presume that non key Personnel CV is not required | No Change
to submit in Tender stage.
28 | Page No: 32 17.4 The Proposals must be uploaded on the e- | Request to kindly extend the submission date for two | No Change
procurement portal weeks after the release of Pre-bid clarification.
Date: 27/01/2025. Time: 13:00 IST
29 | 21.1 part Amandatory | Financial Turnover: Minimum average annual | Request to consider the average annual turnover of at | No Change
criteria (page No. 34, turnover of shall be INR 10 Crores in any Three | least 2 crores in any three years out of the last five
point 6) (3) out of Five (5) financial years le 2019-20, | years
2020-21, 2021-22, 2022-23, 2023-24
30 | 21.1 part A mandatory | Experience of having completed at lcast one | Request to consider that the consultancy firm must | No Change
criteria (page No. 34, Consultancy work related to storm water drain | have successfully completed at least one consultancy
point 7) DPR during last 7 years. work related to storm water drain DPR during last 10
years

%' ?0??
*
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RFP Clause

Details

Query

Clarification

21.1 part B (page No.
35, point la)

la Number of contracts for preparation of
detailed project reports (and acceptance by
client) for urban storm water drainage/ urban
flood risk mitigation/ sewerage projects in India
for any state or central government agency/ any
govt. agency outside India in the last 5 years (1)
marks for each project up to a maximum of 6
marks) °

Request to consider that the number of contracts for
preparation of detailed project report for urban storm
drainage/ urban flood risk mitigation/ sewerage
projects in India for any state or central government
agency/any govt. agency outside India in the last 10

years

No Change

It should not be allowed

Accepted

32 | Section 2. Instructions | Participation of Sub-consultants, Key Experts
to Consultants and Non-Key Experts in more than one Proposal Participation of Sub-
E. Data Sheet Clause- is permissible: Yes consultants, Key
11.1 Experts and Non-Key
Page no. 28 Experts in more than
one Proposal is not
permissible.
33 | Section 2. Instructions | Delete from ITC 16.2, the following: ‘foreign [ A price adjustment provision should be applies to | No Change
to Consultants and/or’. remuneration rates as the project duration is 18-Months
E. Data Sheet - A price adjustment provision applies to-
Clause-16.2 remuneration rates: No. '
Page no. 30 .
34 | Part B: Evaluation in the last 5 years It should be last 7 years as it is mentioned last 7 years | No Change
Criteria: in the Part A: Mandatory Criteria: Sr. No. 7, Page no.
Sr. no. 1. Specific 34.
Experience for la, 1b
and Ic (Page no. 35)
35 | Part A: Mandatory Experience of having completed at least one | We Request to consider 10 years instead of 7 years No Change
Criteria: Consultancy work related to storm water drain
Page no 34 DPR during last 7 years
36 | Section 7. Terms of GIS Expert: 2-nos GIS Expert is 1-no. as per Part B: Evaluation Criteria: | Accepted
Reference (ili) Key Experts’ qualifications and competence for | Technical Qualification
H. PROPOSED the Assignment Criteria
TEAM: Page no. 36 GIS Expert-1 Nos

Key & Non-Key
Personals Required For
Consultancy Services.

)

11. Proposed Team
Page No: 89 F
b

Page no. 86
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RFP Clause ' " Details

Query Clarification
37 | Section 7. Terms of Community Engagement and Field | We believe one expert is required. Kindly Consider 1 ?CC}?p}ed] Qsdlification
[ Reference Coordination Expert 2-nos No. Ciicte:il:a ‘
H. PROPOSED .
TEAM: gommumtyt
. Kev = . ‘ngagemen
g:ii;:ﬁ;ﬁrcd For ‘ ’ . and Field Coordination
Consultancy Services. . Expert-1 Nos
Non-Key Personnel ‘ 11. PrOpOSCd Team
Page no. 93 : Page No: 89
38 | Section 7. Terms of The earlier/existing Storm Water Drainage | Existing Storm Water Drainage report and existing | No Change
Reference report needs to be further revised It is to be | master plan reference to be provided (if available).
Page no. 77 noted that the existing master plan has been | IDF curves and rainfall data to be provided by client
developed through a detailed survey. provided (if available).
39 | Section 7. Terms of The duration of Stage I is 5 months. Considering the scope of works, the duration of stage I | No Change
Reference . ‘ need to be increased.
D. DURATION:
Page no. 83
40 | General Submission Date Kindly allow three weeks’

time to submit the proposal | No Change ]
after issuing the minutes of meeting
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